452.236-75 Maximum Workweek -Construction Schedule.

As prescribed in 436.575, insert the following clause:

Maximum Workweek - Construction Schedule (NOV 1996)

Within _____ calendar days after receipt of a written request from the Contracting Officer, the Contractor must submit the following in writing for approval:

(a) A schedule as required by FAR clause 52.236-15, Schedules for Construction Contracts, and

(b) The hours (including the daily starting and stopping times) and days of the week the Contractor proposes to carry out the work.

The maximum workweek that will be approved is ____*.

(End of clause)

* Contracting Officer shall insert appropriate number of days and hours and/or days.

Parent topic: Subpart 452.2 - Texts of Provisions and Clauses